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APPENDIX C-1 
PRELIMINARY DUE DILIGENCE LIST (DEVELOPMENTAL RESOURCES) 

 
 
Bidders who intend to submit a proposal in the RFP based upon a Developmental Resource must provide 
a comprehensive response to each question set forth in this Appendix C.-1.  Bidders should respond to 
any question that does not apply to the proposed Developmental Resource with an “N/A” or “not 
applicable.”  Bidders must respond to each question by 5:00 pm CPT on the Proposal Submission 
Deadline.  Bidders are required to submit their response to the questions below in writing in such a way 
that clearly identifies the question to which each response pertains, and then provide the response via 
electronic mail or express delivery to the RFP Administrator. 
 
Failure to submit a response to a question as required will increase the likelihood of a Bidder’s proposal 
being rejected as non-conforming and rejected from further consideration.  Bidders should keep in mind 
that this Appendix C-1 is not a prescriptive list of requirements for its proposed facility, but instead is a 
list of items that the RFP evaluation teams will use to assess the viability of individual projects.  Any 
item requested in this Appendix C-1 that is not available, not presently known, or not otherwise provided 
by Bidder may count against its final viability score, but will not necessarily, in and of itself, cause its 
proposal to be declared non-conforming. 
 
1. Project Overview 

Bidder must provide a thorough summary description of the project, including, but not limited to, 
the proposed location, site description, technology, nameplate capacity and the capacity of the 
proposed Facility at Summer Conditions, design basis, water source(s), fuel source(s), plan for 
engineering/procurement/construction, interconnection status, financing plan, O&M plan, and 
non-standard project components/considerations, as well as a summary of the work completed on 
each of the minimum requirements described herein.  Bidder must also provide its operations and 
maintenance expectations and philosophy for the project after project completion, including, 
without limitation, the use of any third-party operator and any long-term service agreement with 
respect to any of the plant equipment.  Anything provided in the summary should not otherwise 
limit Bidder’s response to any of the requirements below. 
 

2. Bidder Experience 
2.1. Provide a detailed description of Bidder’s background and experience, including a list of 

projects and sites where Bidder has built, operated, and/or maintained a project utilizing the 
technology included in Bidder’s proposal, including machine make, frame, and model 
information. 
  

2.2. Include any Affiliated companies, parent company, holding subsidiaries or predecessor 
companies; include resumes of key personnel dedicated to the project 

 
2.3. Provide one (1) or more utility-scale project references completed and/or under development 

2.3.1. Include details of project schedules, historical performance and operating history 
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3. Project Development 
3.1. Engineering 

3.1.1. Has a preliminary design study been performed for the facility?  If so, please provide the 
study.  If not, when is this activity expected to be completed? 

3.1.2. Has a detailed engineering study been performed for the facility?  If so, please provide 
the study.  If not, when is this activity expected to be completed? 

3.1.3. Have operation and maintenance budget estimates been established for the facility 
under each of the following categories?:  

3.1.3.1. Variable O&M costs – fuel, disposal, make up water, and other applicable costs  
3.1.3.2. Fixed O&M costs – labor, maintenance materials, overhead burden, insurance, 

extraordinary maintenance, property taxes  
If so, please provide the supporting information reflecting the budget estimates for the 
categories above.  If not, when are these activities expected to be completed?  

3.1.3.3.  Provide the O&M Plan for the project 
3.1.4. Have heat balance, material balance, process flow diagrams been developed?  If so, 

please provide the supporting information, such as the flow diagrams, etc.  If not, when 
is this activity expected to be completed? 

3.1.5. Have auxiliary power requirements been established?  If so, please provide the 
supporting information such as the amount and drivers of aux load.  If not, when is this 
activity expected to be completed? 

3.1.6. What design criteria were used for the following?:  
3.1.6.1. Architectural? 
3.1.6.2. Civil Structural? 
3.1.6.3. Controls and Instrumentation? 
3.1.6.4. Electrical? 
3.1.6.5. Mechanical? 

Please provide supporting information, such as the design codes and summary 
descriptors.  If design criteria have not been completed, when are they expected to be 
completed? 

3.1.7. Has the design basis been established for the facility site plan, including the following?: 
3.1.7.1. General arrangement 
3.1.7.2. Road and rail access 
3.1.7.3. Water supply 
3.1.7.4. Wastewater 

If so, please provide the supporting information, such as would be included in an 
engineering study.  If not, when are these activities expected to be completed?  

3.1.8. Has the design basis been established for the facility plot plan, including the following?: 
3.1.8.1. The power island  
3.1.8.2. Fuel systems 

If so, please provide the supporting information, such as the plot plan.  If not, when are 
these activities expected to be completed? 

3.1.9. Has the architectural design basis been established?  If so, please provide the supporting 
information, such as a summary of the design basis and corresponding documentation.  
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If not, when is this activity expected to be completed?  Confirm that all state and local 
building codes will be met. 

3.1.10. Has the civil structural design basis been established for the following:  
3.1.10.1. Foundations? 
3.1.10.2. Proposed loads? 
3.1.10.3. Design codes and materials? 
3.1.10.4. Structural steel? 
3.1.10.5. Roads? 
3.1.10.6. Drainage? 
3.1.10.7. Solid waste disposal area (if applicable)? 
3.1.10.8. Chimney (if applicable)? 

If so, please provide the supporting information, such as would be included in an 
engineering study.  If not, when are these activities expected to be completed? 

3.1.11. Has the design basis been established for controls and instrumentation, including the 
distributed control system and functional logic diagrams?  If so, please provide the 
supporting information.  If not, when is this activity expected to be completed?  Will the 
facility be designed and equipped to operate under automatic generation control? 

3.1.12. Have the electrical design basis and specifications been established, including single 
line diagram and electrical system descriptions?  If yes, please provide the supporting 
information, such as the diagrams and descriptions.  If not, when is this activity 
expected to be completed? 

3.1.13. Has the design basis been established for mechanical design, including the following?:  
3.1.13.1. Gas turbine and steam turbine specifications 
3.1.13.2. HRSG, if applicable 
3.1.13.3. Fuel feed systems 
3.1.13.4. Control systems 
3.1.13.5. Heat exchangers 
3.1.13.6. Auxiliary equipment 

If so, please provide the supporting information, such as would be included in an 
engineering study.  If not, when are these activities expected to be completed? 

3.1.14. Has the design basis been established for balance of plant equipment?  If so, please 
provide the supporting information, such as would be included in an engineering study.  
If not, when is this activity expected to be completed? 

 
3.2. Project Schedule 

3.2.1. Has a detailed Level 2 schedule for the development and construction of the project 
been developed?  If so, please provide the schedule.  If not, please answer the following 
questions: 

3.2.1.1. When are the key development and construction activity expected to be 
completed? 

3.2.1.2. Has a summary level construction schedule been developed?  If so, please provide 
the schedule.  If not, when is this activity expected to be completed? 
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3.2.1.3. Has a project master schedule been developed that includes major construction 
milestone dates? Examples of such milestones should include, but are not limited 
to:  

3.2.1.3.1. Receipt of Air Permit 
3.2.1.3.2. Limited Notice to Proceed (if applicable) 
3.2.1.3.3. Financial Close 
3.2.1.3.4. Full Notice to Proceed  
3.2.1.3.5. Major Equipment Purchases 
3.2.1.3.6. Site Mobilization 
3.2.1.3.7. Delivery of Major Equipment 
3.2.1.3.8. Mechanical Completion 
3.2.1.3.9. Substantial Completion 
3.2.1.3.10. Commercial Operation 

If so, please provide the schedule or project timeline.  If not, when are these 
activities expected to be completed? 

3.2.2. How much time has been allowed in the construction schedule for resolving unforeseen 
start-up and operations problems? 

3.2.3. Have permits for construction been obtained?  If so, please provide a copy of the 
permit(s).  If not, when is this activity expected to be completed? 

3.2.4. Has a construction project team been assembled?  If not, when is this activity expected 
to be completed? 

 
3.3. Cost Estimate 

3.3.1. Please provide a description of the current capital cost estimate for the project, including 
the following: 

3.3.1.1. Indication of the accuracy of the estimate using an appropriate cost estimate 
classification system (for example, Class 1 through Class 5). 

3.3.1.2. How the estimate was developed (e.g., third party engineering firm, in-house, 
vendor supplied bids, etc.)?  At a minimum, estimates should account for the 
following: 

3.3.1.2.1. Mechanical and electrical equipment 
3.3.1.2.2. Instrumentation and controls 
3.3.1.2.3. Piping 
3.3.1.2.4. Miscellaneous buildings and structural steel 
3.3.1.2.5. Site work and foundations 
3.3.1.2.6. Retrofit allowance (if applicable) 
3.3.1.2.7. Sales tax 
3.3.1.2.8. Engineering costs 
3.3.1.2.9. Indirect costs 
3.3.1.2.10. Spare parts 
3.3.1.2.11. Escalation and AFUDC/IDC  
3.3.1.2.12. Construction finance costs 
3.3.1.2.13. Fuel handling and storage equipment 
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3.3.1.2.14. Interconnection cost 
3.3.1.2.15. Any other category not listed here and reasonably expected to be 

included for the proposed technology 
 

3.4. Site Control and Assessment 
3.4.1. Please describe the status of the proposed project site, including the following: 

3.4.1.1. Site control – Is the proposed site under the legal control of Bidder, and if so, 
under what legal form?  If the site is not currently under the legal control of 
Bidder, describe the process required to gain control and provide an assessment of 
the risk related to gaining control of the site. 

3.4.1.2. Has the proposed site been formally assessed for risks related to environmental 
contamination, habitat or other pre-existing conditions that may render the site 
unusable or delay or otherwise impair development?  Please provide the executive 
summary of any formal reports.  If the site has not been formally assessed, what 
supporting facts or actions provide assurance that the site is fit for the intended 
use? 

3.4.1.3. Please indicate what construction related surveying or testing has been performed 
at the site.  Please summarize the results. 

3.4.1.4. Are any easements or variances required with regard to the site?  
3.4.2. Please describe the status of any necessary site infrastructure, including, but not 

limited to: 
3.4.2.1. Water supply 
3.4.2.2. Water discharge 
3.4.2.3. Transportation access for construction activities and ongoing operations 
3.4.2.4. Lay down area access for construction 
3.4.2.5. Fuel receiving, storage and processing area 
3.4.2.6. Ash storage or disposal (or other solid waste) 

3.4.3. Please provide the following details regarding the proposed site: 
3.4.3.1. Please describe the exact location, i.e., street address or latitude and longitude if in 

a rural location 
3.4.3.2. Provide a property plat if available 
3.4.3.3. Acreage as planned 
3.4.3.4. Other available acreage adjacent to the site 

 
3.5. Plant and Equipment 

3.5.1. Please describe the plant and equipment to be utilized in as much detail as available.  
Please describe the status of procurement of major equipment. If procurement of the 
plant and equipment is not yet completed, please provide details of the procurement 
plans. 

3.5.2. For each piece of major equipment (prime movers, boilers, turbines, generator 
transformers, etc.) provide the make, model, and performance rating. 

3.5.3. Provide the rationale for the selection of the major equipment, including a description of 
the procurement process used. 
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3.5.4. Provide an equipment list for other equipment to be utilized at the site. 
 
3.6. Contract Status 

3.6.1. Is there an EPC contract in place for the facility?  If so, please identify the EPC 
contractor and the EPC pricing structure.  If not, please answer the following questions: 

3.6.1.1. When is such an EPC contract expected to be executed? 
3.6.1.2. Is there a letter of intent in place with an EPC provider? 
3.6.1.3. If no such letter of intent is in place, have proposals been requested from possible 

EPC providers? 
3.6.1.4. Provide the EPC pricing structure contemplated for the project. 

3.6.2. If Bidder does not intend to use a traditional EPC contract for the facility, please provide 
the following information and answer the following questions: 

3.6.2.1. Describe contracting methodology. 
3.6.2.2. Are contracts in place for construction/construction management?  If so, please 

provide supporting documentation as well as the pricing structure.  If not, please 
answer the following questions: 

3.6.2.2.1. When is this activity expected to be completed?   
3.6.2.2.2. Are there letters of intent in place with such providers?   
3.6.2.2.3. If no such letters of intent are in place, have proposals been requested 

from providers of construction/construction management services? 
3.6.2.2.4. Provide the pricing structure contemplated for a definitive agreement. 

3.6.2.3. Are contracts in place for cost and schedule control?  If not, when is this activity 
expected to be completed? 

3.6.3. Are contracts in place for the following matters: 
3.6.3.1. Project scoping?  
3.6.3.2. Design engineering?  
3.6.3.3. Support of permitting? 
3.6.3.4. Major equipment purchase? 
3.6.3.5. Long-term service agreements? 
3.6.3.6. Other? 

If so, please provide supporting information, such as a summary description of those 
contracts.  If not, when are these activities expected to be completed? 

 
4. Electric Interconnection & Transmission 

4.1.  Interconnection/Deliverability 
4.1.1. Provide the complete copy of the submitted interconnection application (including for 

the quantities of ERIS and NRIS required by the RFP), a copy of either the MISO letter 
acknowledging the application or, if available, the actual study results related to such 
application, and the associated MISO queue number as described in Section 2.4.2 of the 
Main Body.  

4.1.2. Provide any information regarding land options, land purchase agreements, permits, etc. 
required to complete the installation of the interconnection facilities (e.g., transmission 
or distribution line rights-of-way). 
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4.1.3. What is the approximate distance to the nearest substation location (provide the 
substation name or a description of its location, if possible) and voltage rating of the 
generation interconnection for the Developmental Resource? 

4.1.4. Please provide the status and details of the generation interconnection request 
(interconnection point, requested and (if known) granted interconnection capacity (e.g., 
PMax), networkNRIS vs. energy onlyERIS, etc.) and the associated interconnection 
queue number, if any.   

4.1.5. Have results of the interconnection study been provided? 
4.1.6. Has an interconnection agreement or related agreement for the resource been executed?  

Please describe any transmission or network upgrades that have been identified with 
respect to the interconnection application (inclusive of the request for both ERIS and 
NRIS) and the expected timeframe and estimated cost for completion of each such 
upgrade. 

 
4.2. Transmission Upgrades and Network Resource Interconnection ServiceNRIS 

4.2.1. Please provide the status and details of any request for NRIS and the associated MISO 
transmission reservation queue number.   

4.2.2. Has a transmission study been initiated for the resource?  If so, please provide a 
reasonably detailed summary of the results.  

4.2.3. Has an interconnection service or related agreement been executed for the resource?  

5. Fuel Supply & Transportation 
5.1. What pipelines will interconnect to the facility? 

5.1.1. Have the interconnect agreements been completed?  If so, please provide a copy of the 
contract(s).  If not, when is this activity expected to be completed? 

5.1.2. For planned or executed interconnections, provide the identity of the pipeline, the 
pipeline zone of service, and the pipeline operating pressure. 

5.1.3. Provide the designed range of gas flow capability for each pipeline to be connected to 
the generating facility. 

5.1.4. If the generating facility will interconnect with multiple pipelines, will those pipelines 
be able to flow gas to the facility simultaneously?  If so, what mode (pressure or flow 
control) will each pipeline be designed and contracted to operate under during 
simultaneous flow?  Will they be able to operate in either mode or limited to one only? 

5.1.5. Do easement agreements need to be executed?  If so, please list all easement agreements 
that are expected to be executed. 

5.1.6. Are there any natural gas pipelines within 5 miles of the development site that will not 
be interconnected with the generating facility?  If so, please list the pipeline(s). 

5.1.7. Will any piping under the generating facility’s ownership extend beyond the boundaries 
of the facility?  If so, which regulatory authorities will have jurisdiction over and 
regulate that piping?  If so, will that piping be operated and maintained by the owner of 
the facility? 

5.1.8. Provide the planned design pipeline pressure and the maximum allowable operating 
pressure (MAOP) for the in-plant gas piping.  Will the in-plant piping be designed to 
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exceed the MAOP of the delivery pipelines?  If not, what protection will be put in place 
to prevent over-pressurization of the in-plant piping? 

5.2. Have gas transportation agreements been executed?  If so, please provide a copy of the 
agreement(s).  If not, when is this activity expected to be completed? 

 
5.3. Have the following elements been determined for the facility’s fuel supply: 

5.3.1. Pipeline ability to deliver gas at the required pressure? 
5.3.2. Minimum pipeline pressure required to operate the facility’s generating unit(s)? 
5.3.3. Adequate measurement facilities and ability to access and monitor such equipment? 
5.3.4. Determination of which party controls gas flow, the delivering pipeline or the facility 

operators? 
5.3.5. Clarification of points of ownership and clarification of maintenance responsibilities 

between pipeline and facility owners or operators? 
5.3.6. Process required to adjust gas flow? 

If so, please provide the supporting information.  If not completed, specify when each 
of these activities is expected to be completed. 

5.4. Have the following elements of the gas supply contract been completed: 
5.4.1. Source of supply? 
5.4.2. Price? 
5.4.3. Term of Contract? 
5.4.4. Firmness of Service? Also clarify the pipeline capacity reserved for this supply service, 

through transporting pipeline to facility? 
5.4.5. Imbalance provisions? 
5.4.6. Counterparty? 

If so, please provide the supporting information.  If not completed, specify when each 
of these activities is expected to be completed. 
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5.5. If the elements in question 5.4 above have been agreed to with the provider/counterparty, are 
there any executed supply agreements or other commitments in place?  If so, please provide 
the specific elements of each agreement and/or a copy of the agreement(s) as listed in 
question 5.4 above. 

5.6. Will natural gas purchases be “FOB to the development site” or require separate 
transportation arrangements through pipelines for delivery to the development site? 

5.7. What type of assurances are planned that will protect the facility from fuel curtailments 
during severe conditions such as hurricanes and other extreme weather conditions? 

5.8. Provide the hourly (instantaneous) and daily swing flexibility expected under each planned 
fuel supply source.  Define limitations of fuel delivery which may limit the operation of the 
generating facility between its minimum and maximum. 

5.9. Define any applicable state and local taxes which apply to the fuel(s) planned to be in use at 
the facility. 

5.10. Will the generating unit(s) be designed with dual fuel capability?  If so, describe the type of 
fuels that can be combusted and clarify any operating restrictions placed on the unit(s). 

5.11. If an alternative or duel fuel capability is planned, and that fuel is either diesel or some other 
type of liquid commodity, provide the storage capacity of the tanks designed to contain the 
fuel.  Also provide the mechanism for re-supply of the alternative fuel. If storage tanks are 
used, detail the maintenance schedule used to ensure their condition is maintained. Can the 
alternative fuel be delivered and off loaded simultaneously, while the facility is burning that 
fuel? 

5.12. If the generating facility consists of more than one power block, will each power block have 
separate fuel metering equipment? 

5.13. Provide the OEM primary and alternative fuel quality design requirements for the generating 
unit(s) to be installed. 

5.14. Will separate fuel metering equipment be installed to measure the amount of fuel consumed 
be installed to meet the same AGA specifications as used by the delivering pipelines, who 
measure and operate the “custody transfer” metering equipment? 

6. Environmental  
 
Please list any potential environmental impediments to project development, provide documentation and 
describe the plan to mitigate the impediment.  
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6.1. Land/Groundwater 
6.1.1. Have the previous land uses for the facility/site been identified?  If so, please list those 

uses or provide the supporting information. 
6.1.2. Are there any potentially contaminated activities at nearby facilities/sites that have been 

identified?  If so, please list and describe those identified. 
6.1.3. Has an environmental impact study been conducted for the facility/site?  If so, please 

provide a copy of the study. 
6.1.4. Provide the number of groundwater monitoring or production wells at the facility/site 

and provide copies of state registrations for each well.  
6.1.5. Does documentation exist on the details of the geological and hydro geological nature 

of the soil and groundwater underneath the facility/site?  If so, please provide the 
supporting information. 

6.1.6. Has a wetlands survey been completed for the proposed site?  Have any potential 
wetlands been identified on the property?  Please provide a copy of any wetlands 
surveys which have been completed (including desktop reviews and on-site surveys). 

 
6.2. Permitting 

6.2.1. Provide a list of all environmental permits required by the project owner or operator or 
any of its Affiliates.  Please provide a copy of any permits received for the project to 
date. 
Bidder must show that it has completed all permitting due diligence necessary to 
prepare to apply for all required permits (e.g., a copy of the draft permit application(s), 
or a summary of the permit application requirements including how those requirements 
will be met) 

6.2.2. Bidder must provide a “Phase I” environmental site assessment according to 
ASTME1527 or evidence and documentation of due diligence specific to the proposed 
site necessary and sufficient to support such an assessment (e.g., documentation of work 
necessary to meet the primary components required under a Phase I according to ASTM 
E1527) 

6.2.3. Describe the Cross-State Air Pollution Rule (CSAPR) (or the equivalent regulation in 
place or proposed) compliance requirements and the quantity of emission allowances 
allocated to the generating facility. 
Bidder must disclose any reasonably anticipated permitting obstacles and any pending 
claims, actions or disputes related to permitting activities completed to date. 

 
6.3. Air/Noise 

6.3.1. Has the site or facility been evaluated to determine air permitting concerns or needs 
related to construction, required for the project?  If so, state any special concerns or 
limitations and note whether any air permitting activity has been undertaken by the 
project owner or submitted to any government agency. 

6.3.2. Provide the current National Ambient Air Quality Standards (NAAQS) attainment 
status for the project region, and address any potential changes to the status based on 
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proposed or recently promulgated NAAQS standards, on a pollutant basis for all criteria 
pollutants?   

6.3.3. What are the anticipated or current controls for air emissions and noise? 
6.3.4. Have the anticipated hourly maximum and annual emissions of NOx, SO2, CO, VOC, 

and PM10 been determined?  If so, please provide the emission values. 
6.3.5. What are the OEM design emission rates for NOx, SO2, CO, VOC, and PM10 for the 

generating technologies prior to any planned or designed-in-place emissions control?  
What are the OEM design emission rates for NOx, SO2, CO, VOC, and PM10 for the 
generating technologies in consideration of any planned or designed-in-place emissions 
controls? 

6.3.6. Identify the location of the nearest residence. 
 

6.4. Water/Tanks 
6.4.1. For water supply, Bidder must describe the proposed primary source for plant raw water 

supply, including physical and contractual requirements to access, adequacy and 
availability, quality specifications and requirements, maximum design flow rates 
capable of meeting generating resource requirements at full load during Summer 
reference conditions (97 degrees Fahrenheit and 56% Relative Humidity), and a 
description of any available alternatives 

6.4.2. Has a compliance plan been developed to meet Federal 316(b) regulations, if 
applicable?  If so, please provide a copy of the compliance plan. 

6.4.3. What is the anticipated source and estimated daily usage of water at this facility?  Are 
there any state usage fees or taxes associated with the water source? 

6.4.4. Has a water supply source been identified?  If so, please provide and describe the supply 
type. 

6.4.5. Are identified water source(s) capable of supplying the maximum design requirements 
of the facility? 

6.4.6. What is the daily wastewater discharge rate in mgd anticipated to be? 
 

6.5. Waste 
6.5.1. Describe the type and disposal management method for wastes generated or anticipated 

to be generated at the location. 
 

6.6. Environmental Compliance (Applicable to brownfield development sites or existing facilities 
except where noted) 

6.6.1. Where are copies of any facility or site environmental audit reports maintained, 
including results and corrective actions (including audits conducted internally and 
externally by federal or state agencies). 

6.6.2. Have there been any compliance actions as a result of prior environmental audit 
findings? 

6.6.3. Has the facility/site received any complaints from governmental or citizen groups 
concerning environmental matters involving the project owner or any of its Affiliates?  
(Greenfield development proposals should respond as well.)  
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6.6.4. Does the Bidder/project owner have (i) an environmental policy or statement of 
environmental commitment and (ii) an environmental management system? (Greenfield 
development proposals should respond as well.)  If so, please provide a copy of the 
policy(ies). 

 
6.7. Operations (Applicable to brownfield sites except where noted) 

6.7.1. Are there any proposed or pending environmental regulatory changes that would affect 
the plant operating status?  Will facility equipment changes be required?  If so, please 
list and describe each pending change. 

6.7.2. Are there any environmental authorizations that (i) limit production or throughput or (ii) 
would render it necessary to increase significantly the volume of production or 
throughput at the facility?  (Greenfield development proposals should respond as well.) 

6.7.3. Have there been any discontinued operations of the owner and any of its Affiliates at the 
location of the facility/site?  

6.7.4. Has an assessment been made to determine if any material capital expenditures or 
material expenses need to be incurred to comply with any existing environmental 
regulations?  (Greenfield development proposals should respond as well.)  

6.7.5. Has an assessment been made to determine if any material capital expenditures or 
material expenses need to be incurred to comply with any environmental regulations 
that have been proposed (whether in preliminary or final form) but have not become 
effective?  (Greenfield development proposals should respond as well.) 

 
6.8. Community Outreach 

6.8.1. Please provide your plan for community outreach 
6.8.2. Provide documentation of any community support or opposition 

 
7. Project Structure and Finance  

7.1. Provide an overview of the projected ownership structure for the project prior to and 
following commercial operation. 
 

7.2. A summary of the Bidder’s/developer’s plan for structuring and funding the project 
financing. 

 
7.3. Bidder’s/seller’s plan for meeting the credit/collateral requirements outlined in the RFP. 

 
7.4. Evidence of at least one recent successful financing completed by Bidder (or an Affiliate) or 

that potential lenders have been engaged in initial, bona fide discussions to ascertain interest, 
market conditions and indicative terms for financing the Developmental Resource. 
 

7.5. For project development-based proposals, Seller should describe with specificity its 
proposed collateral or security postings throughout the development phase (including 
amounts or means of determining the amounts, type(s), and other relevant information), 
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interim development milestones, consequences for failing to meet an interim milestone, 
target commercial operation date, delay damages, final deadline for achieving commercial 
operation (which, if not met, will trigger a Buyer termination right), and Buyer’s step-in and 
lien rights. 
 

7.6. Form of collateralization Bidder or Bidder’s Credit Support Provider intends to offer for 
purposes of meeting the RFP credit and collateral requirements. 
 

7.7. List of any plant-specific debt instruments, credit agreements, indentures, letters of credit, 
reimbursement agreements, guarantees, indemnity or assumption agreements and 
agreements relating to contingent obligations and any amendments thereto, any security or 
pledge agreements and any agreements or instruments evidencing a lien or encumbrance on 
or other right with respect to any of the assets of the plant. 
 

7.8. Pro-forma financial statements for the Bidder’s project and audited financial statements for 
the Bidder and/or the Bidder’s Credit Support Provider for the past two years, including 
balance sheet, income statement and cash flow, along with the long-term debt structure.  Lien 
information that might impact the creditworthiness of Bidder and/or its Credit Support 
Provider.  
 

7.9. Proposal must include the following information for the Bidder and any entity that Bidder 
proposes as a Credit Support Provider in respect of any Definitive Agreement: 

7.9.1. Type of Business 
 Corporation 
 Limited Liability Company 
 Partnership 
 Other (describe) 

7.9.2. Organization 
 Legal Corporate Name 
 Street Address 
 City, State, Zip Code 
 Dun & Bradstreet Number 
 Federal Tax ID Number 
 Beneficial Ownership 
 List of Executives and Directors 

7.9.3. Credit Contact 
 Name 
 Title 
 Phone Number 
 Email Address 

7.9.4. For Corporations/Limited Liability Companies 
 Date and State of Incorporation/Registration 
 Street Address 
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 City, State, Zip Code 
7.9.5. For General Partnerships 

 Name of General Partner 
 Address of General Partner/Registered Agent 
 City, State, Zip Code 

7.9.6. Most recent credit rating as determined by Moody’s and/or S&P (if any) 
7.9.7. Most recent two (2) fiscal years and current fiscal year quarterly audited financial 

statements and accompanying notes.  Please indicate which statements below are being 
submitted. 
 10-K 
 8-K 
 10-Q 
 Other (describe) 

(Note that if financial information is consolidated with other entities, all data related to Bidder or Credit 
Support Provider should be extracted and submitted as separate documents by Bidder.) 

 
7.10. A list of any pending claims, actions, disputes or other proceedings currently pending or 

threatened against the project. 
 

7.11. Copies of all bankruptcy court orders, including the order discharging the project and debtor 
from the bankruptcy proceedings. 
 

7.12. Any tax abatement agreements with state or local authorities and any amendments thereto. 
 

7.13. Documents related to any formal or informal property tax protests, litigation filed, related 
correspondence, legal opinions received, and judicial or administrative decisions rendered 
during the last ten years and year-to-date, and current status of any such proceedings. 
 

7.14. Copies of any formal or informal property tax agreements (i.e., PILOT, TIP, etc.) with state 
or local authorities in force during the preceding five years, or effective in the current year or 
succeeding years. 
 

7.15. List of all applicable tax jurisdictions, tax rates, millage rates, assessment ratios, current 
equalization ratio. 
 

7.16. List of real estate and related facilities, both owned and leased, with legal description. 
 

7.17. List of all easements, right-of-way, or other agreements for use of land or facilities entered 
into for purposes of securing the ability to construct the generating facility and associated 
infrastructure. 



APPENDIX C 
Preliminary Due Diligence List (Developmental Resources) 

 

 
The statements contained in this RFP are made subject to the Reservation of Rights set forth in Appendix E of 

this RFP and the terms and acknowledgements set forth in the Proposal Submission Agreement. 
  

2015 WOTABELL/EGSL RFP - DRAFT 
Page C-1-15 

 

 
8. NERC/CIP Compliance 

8.1. Please provide a summary regarding Bidder’s compliance plan for the proposed resource that 
will form the basis for a more detailed plan to ensure compliance with any applicable 
NERC/CIP requirements for the proposed project once placed in service. 
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